



## Bid Evaluation Report


- 1.- Name of Procuring Agency: **PROGRAM MANAGEMENT & IMPLIMENTATION UNIT  
USAID SINDH BASIC EDUCATION PROGRAM.**
2. Tender Reference No: **SBEP/PD/PROC/5736/2020 dated 29<sup>th</sup> July, 2020**
3. Tender Description/Name of work/item: **PKG-11A-QSK, Construction of GBMS Meeran Machi,  
Tulka Miro Khan, District Qambar-Shahdadkot**
4. Method of Procurement: **Single Stage-One Envelope Procedure.**
5. Tender Published: **INF-KRY NO 1926/2020**  
(1) Express Tribune, Dated 31-07-2020,  
(2) Jung, Dated 04-08-2020, (3) Kawish Dated 04-08-2020  
(4) Uploaded On SPPRA ID No.TOO508-20-0001.  
[www.ppmis.pprasinidh.gov.pk](http://www.ppmis.pprasinidh.gov.pk)  
(5) Uploaded On SBEP website:- [www.sbeep.gos.pk](http://www.sbeep.gos.pk)
6. Total Bid documents Sold: **11 Nos.**
7. Total Bids Received: **06 Nos.** (Attendance Sheet is Attached)
8. Technical Bid Opening date: (if applicable) **03-09-2020 (Check List is attached)**
9. No. of Bid technically qualified (if applicable): **01 Nos.**
10. Bid(s) Rejected: **01 Nos.**
11. Financial Bid Opening date: **03-09-2020 (Bid Opening Sheet is attached)**


### 12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. Mehboob Builders.	95,170,623/=	1 <sup>st</sup> Lowest.	+ 1.29%	Technically Dis-Qualified.	—
2.	M/s. Insaf & Brothers.	98,754,529/=	2 <sup>nd</sup> Lowest.	+ 4.00%	Technically Qualified.	Recommended for Award of Contract.
3.	M/s. Hussain Construction Services.	99,486,914/=	3 <sup>rd</sup> Lowest.	+ 5.89%	N/A	—
4.	M/s. HRK & CO.	107,188,970/=	4 <sup>th</sup> Lowest.	+ 13.02%	N/A	—
5.	M/s. Premium Construction Company.	107,973,104/=	5 <sup>th</sup> Lowest	+ 14.92%	N/A	—
6.	M/s. AMCORP Eng. & Construction (Pvt) Ltd.	108,038,419/=	6 <sup>th</sup> Lowest.	Not Responsive	Bid Security / Bank Guarantee Not Stamp by the scheduled bank, also objection raised by other (5) Bidders / Committee	Not Responsive.

  
Mr. Ghulam Mustafa Soomro  
Procurement Officer  
PMIU, SBEP  
School Education & Literacy Dpt.  
Govt Of Sindh/ Member/Secretary (PC)

  
Mr. Mohammad Khizer Barakzai  
Assistant Project Manager  
Architectural Engineering & E Service  
Halcrow Pakistan  
Co-Opted - Member

  
Mr. Asadullah Shaikh  
Executive Engineer  
Works & Services Dpt:  
Govt Of Sindh / Member (PC)

  
Mr. Abdul Hannan Shaikh  
Deputy Program Director  
PMIU, SBEP  
School Education & Literacy Dpt.  
Govt Of Sindh/Chairman (PC)



USAID-SINDH BASIC EDUCATION PROGRAM  
(PROGRAM MANAGEMENT & IMPLEMENTATION UNIT)  
SCHOOL EDUCATION DEPARTMENT  
GOVERNMENT OF SINDH

Attendance Sheet

**Meeting of Procurement Committee held on 05-10-2020**

for Approval Of Bid Evaluation Report (BER), For Package -11-A,

Construction of GBMS, Meran Maachhi (Taluka Mero Khan, District Qamber Shahdadkot)

**Dated: 05-10-2020 Time 10-30 AM**

S. No	Name Of Person / Company	Designation	Department	Contact # & e-mail Address	Signature
1.	Mr. Abdul Hannan Shaikh	Deputy Program Director.	PMU-SBEP School Education & Literacy Department Govt Of Sindh / Chairman Procurement Committee.	0333-2237248	
2.	Mr. Asadullah Shaikh.	Executive Engineer.	Building Division No.1 Works & Services Department Govt Of Sindh / Member Procurement Committee.	0321-9280171	
3.	Mr. Ghulam Mustafa Soomro.	Procurement Officer.	PMU-SBEP School Education & Literacy Department Govt Of Sindh. / Member /Secretary Procurement Committee.	0300-2124464	
4.	Mr. Khizar Barkzai.	Assistant Project Manager.	M/s. Halcrow Pakistan (Pvt) Limited. The Consultant of USAID for SBEP Co-Opted Member Procurement Committee.	0304-5450400	
5.	Atiqul Muhammad Memon	Sr. Contract Exgr.	Halcrow Pakistan (Pvt) Ltd.	0332-2144103	
6.	Mrs. Nagia Zamam	PM-SS.	PMU-SBEP		

7. Mr. Nela Koon

Eng: CFD.

PMU-SBEP

033-2958560



Sindh Basic Education Program - SBEP  
 Package-11A: Construction of GBMS Meezan Machi, Taluka Miru Khan, District Qambar-Shahdadkot  
 Bid Reference No: No: SBEP-P11A-QSK



### Bid Evaluation Report

### Result Summary-Detailed Technical Evaluation of Bids

Minimum Qualification Criteria = Equal to or above 50% marks in each category & 70% Cumulatively

Doc No	Name of Company	Mandatory Information	Financial Soundness		Experience Record		Personnel Capabilities		Equipment Capabilities\		QM/QC Plan		Project Understanding & Execution Strategy		Material Sources		HSE Plan		Total Marks Obtained		Total Marks Obtained out of		Remarks
			marks	min >50%	marks	min >50%	marks	min >50%	marks	min >50%	marks	min >50%	marks	min >50%	marks	min >50%	marks	min >50%	marks	min >50%			
			20	10	30	15	25	12.5	10	5	5	3	2	5	15	7.5	100						
	M/s. Mehboob Builders	Data Missing	0	FAIL	22.66	PASS	16.00	PASS	8.50	PASS	2.00	1.00	0.00	2.00	5.00	FAIL	52.16	Technically Dis-Qualified					
	M/s. Insaaf & Brothers	Provided	20	PASS	21.00	PASS	25.00	PASS	10.00	PASS	3.00	3.00	1.00	3.50	10.50	PASS	86.50	Technically Qualified					
	M/s. Hussain Construction Services																						
	M/s. HRK & Co.																						
	M/s. Premium Construction Company																						
	M/s. AMCORP Engineering & Construction (Pvt.) Ltd.																						

The detailed Technical Evaluation of 3<sup>rd</sup>, 4<sup>th</sup>, 5<sup>th</sup> & 6<sup>th</sup> Bidders are not carried out as the 2<sup>nd</sup> lowest evaluated responsive Bidder is found Technically Qualified as per Post-Qualification method elaborated in Clause 28 (3) (v) of Bidding Data, Volume-I, Tender Documents.

The detailed Technical Evaluation of 3<sup>rd</sup>, 4<sup>th</sup>, 5<sup>th</sup> & 6<sup>th</sup> Bidders are not carried out as the 2<sup>nd</sup> lowest evaluated responsive Bidder is found Technically Qualified as per Post-Qualification method elaborated in Clause 28 (3) (v) of Bidding Data, Volume-I, Tender Documents.

Mr. Ghulam Mustafa Soomro,  
 Procurement Officer  
 Member/Secretary, Procurement Committee  
 MIU-SBEP, School Education Deptt.  
 Government of Sindh

Mr. Muhammad Khizar Barakati  
 Assistant Project Manager,  
 Co-Opted Member, Procurement Committee  
 A-E Services for SBEP, Stage-III  
 M/s. Halcrow Pakistan (Pvt.) Ltd


Mr. Asadullah Shahid  
 Executive Engineer, Buildings Division # 1  
 Member, Procurement Committee  
 Works & Services Department,  
 Government of Sindh


Mr. Abdul Hamid Shahid  
 Deputy Program Director, PMIU-SBEP  
 Chairman, Procurement Committee  
 School Education & Literacy Deptt. Govt. of Sindh  
 Government of Sindh





**SINDH BASIC EDUCATION PROGRAM**  
CONSTRUCTION OF NEW SCHOOLS & UPGRADEMENT OF EXISTING SCHOOLS  
PACKAGE NO: / BID REFERENCE NO: SBEP-P11A-QSK  
**GBMS MEERAN MACHI (TALUKA MIRO KHAN, DISTRICT QAMBAR-SHAHADKOT)**  
**COMPARATIVE STATEMENT OF BIDS**  
**SUMMARY OF TENDERED EVALUATED COST**

Sr #	Description of Works	Engineer's Estimated Cost	M/s. M/s. Mehtoboo Builders	M/s. Insaif & Brothers	M/s. Hussain Construction Services	M/s. HRK & Co.	M/s. Premium Construction Company	M/s. AMICORP Engrs & Construction (Pvt.) Ltd
A.	GENERAL ITEMS	1,481,016	Amount (Rs.) 1,572,232 % D/H 2.78%	Amount (Rs.) 1,292,072 % D/H -12.76%	Amount (Rs.) 1,625,180 % D/H 9.73%	Amount (Rs.) 10,049,589.00 % D/H 578.56%	Amount (Rs.) 2,396,620 % D/H 61.82%	
B.	CIVIL WORKS	66,984,213	67,146,485 0.24%	70,055,967 4.59%	71,236,484 6.35%	69,345,355.00 3.52%	76,327,805 13.95%	
C.	EXTERNAL WORKS	15,133,867	15,910,011 5.13%	15,866,985 4.84%	19,453,979 28.55%	15,139,965.80 0.04%	16,841,169 11.28%	
D.	ELECTRICAL WORKS	5,995,108	5,883,725 -1.86%	6,285,000 4.84%	5,381,400 -10.24%	6,145,350.00 2.51%	6,994,050 16.66%	
E.	PLUMBING WORKS	4,632,705	5,045,850 8.92%	4,443,545 -4.08%	4,149,379 -10.43%	4,590,760.00 -0.91%	5,215,960 12.59%	
	Daywork Cost	728,486	662,300 -9.14%	810,960 11.26%	1,748,335 139.86%	1,917,950.00 163.13%	1,197,500 64.29%	
	Total Cost of School Building including Rebate offered (if any) Rs.	94,955,795	96,170,623 1.28%	98,754,529 4.00%	103,594,756.50 9.10%	107,188,969.80 12.88%	108,973,104.00 14.76%	
	Rebate %		0%	0%	3%	0%	0%	
	Amount After Rebate (Rs.)	94,955,795	96,170,623 1.28%	98,754,529 4.00%	100,486,913.81 5.82%	107,188,969.80 12.88%	108,973,104.00 14.76%	
	Abstracting Amount of Provisional Sum for comparison purpose:	(1,000,000)	(1,000,000)	(1,000,000)	(1,000,000)	(1,000,000)	(1,000,000)	
	Net Comparable Bid Price:	93,955,795	95,170,623 1.28%	97,754,529 4.04%	99,486,914 5.89%	106,188,970 13.02%	107,973,104 14.92%	
	Adding Provisional Sum in the final Bid of 2 <sup>nd</sup> Lowest, Evaluated, responsive & Technically Qualified tender M/s. Insaif & Brothers	1,000,000.00		1,000,000				
	<b>FINAL BID PRICE (RS.)</b>	<b>94,955,795</b>		<b>98,754,529</b> <b>4.00%</b>				

  
Mr. Ghulam Mustafa Soomro,  
Procurement Officer  
Member/Secretary, Procurement Committee  
PMU-SBEP, School Education Deptt.  
Government of Sindh

  
Mr. Muhammad Khizar Barakzai  
Assistant Project Manager/II  
Co-Opted Member, Procurement Committee  
A-E Services for SBEP, Stage-III  
M/s. Halcrow Pakistan (Pvt.) Ltd

  
Mr. Asadullah Shah  
Executive Engineer, Buildings Division # 1  
Member, Procurement Committee  
Works & Services Department,  
Government of Sindh

  
Mr. Abdul Hamid Shaikh  
Deputy Program Director, PMU-SBEP  
Chairman, Procurement Committee  
School Education & Literacy Department  
Government of Sindh



No: SBEP/PD/PROC/ 5212 /2020  
Program Management and Implementation Unit  
SINDH BASIC EDUCATION PROGRAM  
SCHOOL EDUCATION DEPARTMENT  
Government of Sindh  
Date: 04-09-2020

**The Minutes of Procurement Committee Meeting-Sindh Basic Education Program regarding Bid Opening of Package 11-A GBMS School Meeran Machi, District Qambar Shahdadkot.**

**1. Proceedings & Decisions:**

The meeting of Procurement Committee was held on September 03, 2020 at 03:00PM at Program Management & Implementation Unit under the Chairmanship of Mr. Abdul Hannan Shaikh Deputy Program Director. The meeting started with the recitation of Holy Quran. The Procurement Officer briefed the Committee that an NIT was published in 3 newspapers dated 31-07-2020 and 04-08-2020 to invite the Sealed Bids as per SPPRA Rule-46 (1) Single Stage-One Envelope Procedure, for construction of SBEP-PKG-11A of GBMS School at Meeran Maachi district Qambar Shahdadkot. The date for Bid opening and Submission was on, 27-08-2020 but extended up to 03-09-2020 through addendum/ Corrigendum published in Daily Newspapers on 19-08-2020. He informed the Forum that overall, 11 bids were sold, 6 were received on the time, and requested the Chairman for permission to open the bids in the presence of all representatives of the Bidders and committee members. All bids were opened after the permission of Chair, as per SPPRA Rule-41, as under:

**2. Following bidders Participated & submitted the bids on the time:**

S.No	Name of Bidder	Bid Offer	Pay Order No	Bid Security Amount	Remarks
1	M/S Mehboob Builders.	95,170,623/=	1581000430	1,250,000/=	Bid eligible for Evaluation Process
2	M/S Insaf & Brothers.	97,754,529/=	00020479	1,350,000/=	Bid eligible for Evaluation Process
3	M/S Hussain Construction Services.	103,594,468/=	00004801	1,400,000/=	Bid eligible for Evaluation Process
4	M/S H.R.K Construction & Engineers.	107,188,970/=	06647255	1,375,000/=	Bid eligible for Evaluation Process
5	M/S Premium Construction Company.	107,973,104/=	00355762	1,350,000/=	Bid eligible for Evaluation Process
6	M/S AMCORP Engineering & Construction (PVT) Limited.	108,038,419/=	Bank Guarantee	2,000,000/=	Bid Rejected due to submitting Bank Guarantee without stamp of Bank. Also objections raised by other Five bidders on the Bank Guarantee without Stamp.

3. One Bidder reached late and want to present Bid Proposals after closed submission time, The Procurement Committee not received Bid due to objection of other Bidders for late submission.

4. The initial Financial Bid offer opened and announced publicly in the presence of bidders and Members, (Attendance Sheet is attached), and Technical Proposal roughly checked for availability of mandatory documents, (Checklist is attached).

**Resolution:**

The Procurement Committee decided and assigned duty to The Procurement Officer / Secretary of Procurement Committee for Joint Evaluation of eligible Bids (Financially & Technically) with co-ordination of the Consultant M/s "Halcrow" Pakistan and with Engineering Section of "Procuring Agency" for evaluation jointly and prepare BER as per SPPRA Rule - 42 for the approval of Committee and announcement Publicly as per SPPRA Rule-45.

Mr. Ghulam Mustafa Soomro  
Procurement Officer  
SBEP-PMIU  
School Education & Literacy Dept  
Govt of Sindh / Member /Secretary (PC)

Mr. Mohammad Khizer Barakzai  
Assistant Project Manager  
Architectural & Engineering Services  
Halcrow Pakistan, Karachi  
Co- Opted - Member

Mr. Asadulh Shah  
Executive Engineer  
Works and Services Dept  
Govt of Sindh  
Member (PC)

Mr. Abdul Hannan Shaikh  
Deputy Program Director,  
SBEP-PMIU, SELD Govt of Sindh  
Chairman (Procurement Committee)